CALL ORDER : 146
LETTING DATE : 01/05/12 10:00AM

New Jersey Department of Transportation

TABULATION OF BIDS

CONTRACT 1ID
DISTRICT

CONTRACT TIME

11146
s1

10/16/12 COMPLETION DATE

COUNTIES : GLOUCESTER

DATE

PAGE : 146 -1

01/05/12

PORTABLE VARIABLE MESSAGE SIGN W/REMOTE

CONTRACT DESCRIPTION RURAL PROJECT (S) IM-295-2(134)
ROUTE I-295 SB, FROM NORTH OF RACCOON CREEK TO SOUTH OF
REPAUPO ROAD, RESURFACING, LOGAN TOWNSHIP, GLOUCESTER COUNTY
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 A7242 ARAWAK PAVING CO INC $ 1,897,000.00 100.0000%
2 P4195 RICHARD E PIERSON CONSTR CO INC $ 2,196,772.88 115.8025%
3 56836 SOUTH STATE INC $ 2,475,715.91 130.5069%
| ( 1 ) A7242 | ( 2 ) P4195 | ( 3 ) S6836
|ARAWAK PAVING CO INC |[RICHARD E PIERSON CONSTR CO |SOUTH STATE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 13658.12000 13658.12] 15500.00000 15500.00] 8000.00000 8000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153009P LUMP | 500.00000 500.00] 3000.00000 3000.00] 100.00000 100.00
BAR CHART PROGRESS SCHEDULE AND UPDATES | |
0005 154003P LUMP | 160000.00000 160000.00] 200000.00000 200000.00|] 200000.00000 200000.00
MOBILIZATION | |
0009 157003M LUMP | 100.00000 100.00] 40000.00000 40000.00]| 100.00000 100.00
CONSTRUCTION LAYOUT | |
0014 159003M 30.000 U | 0.01000 0.30] 0.01000 0.30] 0.01000 0.30
BREAKAWAY BARRICADE | |
0015 159006M 146.000 U | 0.01000 1.46]| 0.01000 1.46]| 0.01000 1.46
DRUM | | |
0016 159009M 350.000 U | 0.01000 3.50] 0.01000 3.50] 0.01000 3.50
TRAFFIC CONE | |
0017 159012M 694.000 SF | 0.01000 6.94| 8.00000 5552.00] 8.00000 5552.00
CONSTRUCTION SIGNS | |
0018 159015M 1.000 U | 700.00000 700.00 | 800.00000 800.00| 500.00000 500.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0019 159027M 1.000 U© | 2500.00000 2500.00] 500.00000 500.00] 1.00000 1.00
FLASHING ARROW BOARD, 4' X 8' | |
0020 159029M 2.000 U | 5000.00000 10000.00] 1500.00000 3000.00] 6000.00000 12000.00
|
|

COMMUNICATION



SAWING AND SEALING JOINTS IN HOT MIX
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TABULATION OF BIDS
CALL ORDER : 146 CONTRACT 1ID COUNTIES GLOUCESTER
LETTING DATE 01/05/12 10:00AM DISTRICT
SET-ASIDE
| ( 1 ) A7242 | ( 2 ) P4195 | ( 3 ) S6836
| ARAWAK PAVING CO INC |[RICHARD E PIERSON CONSTR CO |SOUTH STATE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0021 159108M 3.000 U | 0.01000 0.03] 500.00000 1500.00]| 500.00000 1500.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0022 159126M 25600.000 LF | 2.00000 51200.00] 0.60000 15360.00]| 0.18000 4608.00
TEMPORARY TRAFFIC STRIPES, 4" | |
0023 159138M 10.000 T | 0.01000 0.10] 125.00000 1250.00]| 1.00000 10.00
HMA PATCH | |
0024 160003M LUMP | 12400.00000 12400.00]| 12400.00000 12400.00]| 12400.00000 12400.00
FUEL PRICE ADJUSTMENT | |
0025 160006M LUMP | 48000.00000 48000.00]| 48000.00000 48000.00| 48000.00000 48000.00
ASPHALT PRICE ADJUSTMENT | |
0026 161003P LUMP | 300.00000 300.00] 2500.00000 2500.00] 100.00000 100.00
FINAL CLEANUP | |
0027 201003P LUMP | 20000.00000 20000.00|] 100000.00000 100000.00]| 30000.00000 30000.00
CLEARING SITE | |
0028 202009P 1134.000 CY | 4.00000 4536.00 | 25.00000 28350.00] 15.00000 17010.00
EXCAVATION, UNCLASSIFIED | |
0029 301006P 320.000 cCY | 0.01000 3.20]| 0.01000 3.20]| 10.00000 3200.00
SUBBASE | | |
0030 401009P 49103.000 SY | 2.00000 98206.00] 2.00000 98206.00] 3.00000 147309.00
HMA MILLING, 3" OR LESS | |
0031 401012P 41976.000 SY | 2.50000 104940.00]| 2.00000 83952.00]| 3.50000 146916.00
HMA MILLING, MORE THAN 3" TO 6" | |
0032 401021M 4554.000 SY | 0.01000 45.54 0.01000 45.54 1.25000 5692.50
HOT MIX ASPHALT PAVEMENT REPAIR | |
0033 401027M 53685.000 LF | 0.01000 536.85] 0.50000 26842.50] 1.00000 53685.00
POLYMERIZED JOINT ADHESIVE | |
0034 401030M 41000.000 GAL | 0.01000 410.00| 0.01000 410.00| 0.01000 410.00
TACK COAT | |
0035 401033M 5780.000 GAL | 0.01000 57.80] 0.01000 57.80] 0.01000 57.80
TACK COAT 64-22 | |
0036 401048M 2725.000 T | 70.00000 190750.00] 77.00000 209825.00] 93.00000 253425.00
HOT MIX ASPHALT 9.5 M 76 SURFACE COURSE | |
0037 401060M 2335.000 T | 68.00000 158780.00]| 70.00000 163450.00]| 85.00000 198475.00
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0038 401072M 3589.000 T | 63.00000 226107.00] 70.00000 251230.00] 82.00000 294298.00
HOT MIX ASPHALT 12.5 M 64 INTERMEDIATE | |
COURSE | | |
0039 401105M 1000.000 LF | 0.01000 10.00] 1.00000 1000.00]| 3.00000 3000.00
|
|

ASPHALT OVERLAY



HOT MIX ASPHALT 9.5M76 SURFACE COURSE
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TABULATION OF BIDS
CALL ORDER 146 CONTRACT 1ID 11146 COUNTIES GLOUCESTER
LETTING DATE 01/05/12 10:00AM DISTRICT sl
SET-ASIDE
| ( 1 ) A7242 | ( 2 ) P4195 | ( 3 ) S6836
|ARAWAK PAVING CO INC |[RICHARD E PIERSON CONSTR CO |SOUTH STATE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0040 401108M 35.000 U | 1000.00000 35000.00] 110.00000 3850.00] 250.00000 8750.00
CORE SAMPLES, HOT MIX ASPHALT | |
0041 602210M 10.000 U | 250.00000 2500.00| 300.00000 3000.00]| 500.00000 5000.00
BICYCLE SAFE GRATE | |
0042 602214M 15.000 U | 270.00000 4050.00]| 350.00000 5250.00] 300.00000 4500.00
INLET FACE PLATE | |
0043 608005P 671.000 SY | 37.00000 24827.00] 40.00000 26840.00] 32.50000 21807.50
NONVEGETATIVE SURFACE, POROUS HOT MIX | |
ASPHALT, 6" THICK | |
0044 609006M 1495.000 LF | 27.00000 40365.00]| 25.00000 37375.00] 29.15000 43579.25
BEAM GUIDE RAIL, DUAL-FACED | |
0045 609030M 1.000 U | 4200.00000 4200.00]| 3800.00000 3800.00]| 3850.00000 3850.00
TELESCOPING GUIDE RAIL END TERMINAL | |
0046 609060M 2341.000 U | 2.50000 5852.50] 6.45000 15099.45]| 21.50000 50331.50
BEAM GUIDE RAIL BLOCKOUT | |
0047 610003M 9222.000 LF | 0.34000 3135.48] 0.30000 2766.60| 0.32000 2951.04
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | '
0048 610006M 37825.000 LF | 0.44000 16643.00] 0.40000 15130.00] 0.42000 15886.50
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
6" | | '
0049 610007M 1545.000 LF | 0.65000 1004.25]| 0.55000 849.75] 0.62000 957.90
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
gn | | I
0050 610009M 635.000 SF | 4.50000 2857.50] 3.00000 1905.00]| 4.24000 2692.40
TRAFFIC MARKINGS, THERMOPLASTIC | |
0051 610012M 345.000 U | 25.00000 8625.00| 25.00000 8625.00 | 23.75000 8193.75
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0052 610018M 270.000 U | 25.00000 6750.00] 25.00000 6750.00] 23.75000 6412.50
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0053 610024M 615.000 U | 3.00000 1845.00| 3.00000 1845.00| 0.01000 6.15
REMOVAL OF RPM | |
0054 610030M 33.000 U | 42.00000 1386.00]| 39.00000 1287.00]| 25.00000 825.00
FLEXIBLE DELINEATOR, GROUND MOUNTED | |
0055 610033M 16360.000 LF | 0.35000 5726.00] 0.35000 5726.00] 1.00000 16360.00
RUMBLE STRIP | |
0056 612003P 109.000 SF | 28.00000 3052.00] 36.00000 3924.00] 27.50000 2997.50
REGULATORY AND WARNING SIGN | |
0059 401052M 2724.000 T | 66.00000 179784.00]| 77.00000 209748.00] 88.00000 239712.00
|
|

HIGH RAP
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TABULATION OF BIDS
CALL ORDER : 146 CONTRACT 1ID 11146 COUNTIES GLOUCESTER
LETTING DATE : 01/05/12 10:00AM DISTRICT
SET-ASIDE
| ( 1 ) A7242 | ( 2 P4195 | ( 3 ) S6836
| ARAWAK PAVING CO INC |[RICHARD E PIERSON CONSTR CO |SOUTH STATE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0060 401076M 3589.000 T | 57.00000 204573.00] 70.00000 251230.00] 82.00000 294298.00
HOT MIX ASPHALT 12.5M64 INTERMEDIATE | |
COURSE HIGH RAP | |
0061 401127M 2725.000 T | 72.00000 196200.00]| 77.00000 209825.00] 90.00000 245250.00
WARM MIX ASPHALT 9.5M76 SURFACE COURSE | |
SECTION TOTALS | $ 1,852,128.57] $ 2,127,565.10]| $ 2,420,715.55
—————————————————————————————————————————— i e s
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0006 155006M 1.000 U© | 25000.00000 25000.00] 22000.00000 22000.00] 25000.00000 25000.00
FIELD OFFICE TYPE B SET UP | |
0007 155024M 8.000 MO | 1900.00000 15200.00] 2900.00000 23200.00| 1000.00000 8000.00
FIELD OFFICE TYPE B MAINTENANCE | |
0008 155039M LUMP | 3200.00000 3200.00] 3200.00000 3200.00] 3200.00000 3200.00
TELEPHONE SERVICE | |
SECTION TOTALS | $ 43,400.00| $ 48,400.00| $ 36,200.00
+ + +
SECTION 0003 NON-PARTICIPATING
| | |
0002 152003P LUMP | 300.00000 300.00] 4450.00000 4450.00 | 4000.00000 4000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 300.00000 300.00] 10780.00000 10780.00] 100.00000 100.00
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | S 600.00] S 15,230.00]| S 4,100.00
+ + +
SECTION 0004 EROSION CONTROL
| | |
0010 158030M 18.000 U | 20.00000 360.00] 10.00000 180.00] 0.01000 0.18
INLET FILTER TYPE 2, 2' X 4°' | |
0011 158033M 3.000 U | 30.00000 90.00] 20.00000 60.00| 0.01000 0.03
INLET FILTER TYPE 2, 4' X 4°' | |
0012 158072M 1.000 U | 50.00000 50.00] 500.00000 500.00] 250.00000 250.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0013 158084M 690.000 cCY | 0.01000 6.90]| 0.01000 6.90] 1.00000 690.00
EROSION CONTROL SEDIMENT REMOVAL | |
SECTION TOTALS | $ 506.90] $ 746.90 | $ 940.21
+

SECTION 0005 LANSCAPE
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TABULATION OF BIDS
CALL ORDER 146 CONTRACT 1ID 11146 COUNTIES GLOUCESTER
LETTING DATE 01/05/12 10:00AM DISTRICT : sl
SET-ASIDE
| ( 1 ) A7242 | ( 2 ) P4195 I ( 3 ) S6836
|ARAWAK PAVING CO INC |[RICHARD E PIERSON CONSTR CO |SOUTH STATE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 805003M 27338.000 LF | 0.01000 273.38] 0.01000 273.38] 0.50000 13669.00
TURF REPAIR STRIP | |
0058 806018P 9115.000 SY | 0.01000 91.15] 0.50000 4557.50 | 0.01000 91.15
FERTILIZING AND SEEDING, TYPE F | |
SECTION TOTALS | $ 364.53] $ 4,830.88] $ 13,760.15
————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,897,000.00] $ 2,196,772.88| $ 2,475,715.91

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,

IF ANY, IN

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



